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SUBCONTRACT 
 

NO. B590550 

Lawrence Livermore National Laboratory 
Supply Chain Management Department 
P.O. Box 5012 
Livermore, CA  94551 
 

Subcontractor: 

TBD 
 

 

LLNS Contract Administrator: 

Gary M. Ward 
Phone: (925) 423-5952 
E-Mail: ward31@llnl.gov 

Introduction 

This is a Fixed Price Subcontract for the delivery and installation of Scalable Units (SUs) at Tri-
Laboratory sites, integration of those SUs into fully functional clusters, training, and hardware and 
software maintenance service, as further described herein. 
 
The parties to this Subcontract are Lawrence Livermore National Security, LLC (hereinafter called 
"LLNS") and the party identified above as the "Subcontractor." 
 
This is a Subcontract under Prime Contract No. DE-AC52-07NA27344 between LLNS and the 
United States Government (hereinafter called "Government"), represented by the Department of 
Energy National Nuclear Security Administration (hereinafter called "DOE/NNSA"), for the 
management and operation of the Lawrence Livermore National Laboratory (hereinafter called 
"LLNL") and the performance of certain research and development work. 

Agreement 

The parties agree to perform their respective obligations in accordance with the terms, conditions, 
and provisions of the attached SCHEDULE OF ARTICLES and any documents referenced or 
incorporated therein, which together with this Subcontract Signature Page shall collectively 
constitute the entire Subcontract and shall supersede all prior negotiations, representations, or 
agreements, whether verbal or written. 
 

TBD LAWRENCE LIVERMORE 
NATIONAL SECURITY, LLC 

BY:  BY:  
   Gary M. Ward 

 
TITLE:  TITLE: Contract Administrator 
   LLNL Supply Chain Management 

Department 
 

DATE:  DATE:  
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SCHEDULE OF ARTICLES 
FOR 

SUBCONTRACT NO. B590550 
 
ARTICLE 1 – INCORPORATED DOCUMENTS 
 
The following documents and forms are hereby incorporated as a part of this Schedule of Articles of the 
Subcontract and are referenced, or attached hereto. 
 
Documents 
 

GENERAL PROVISIONS FOR COMMERCIAL SUPPLIES AND SERVICES (GPs #600B; 12/11/09) * 

DRAFT STATEMENT OF WORK (AUGUST 19, 2010) 

SECURITY AND SITE ACCESS PROVISIONS (S&SAP, 05/29/09) * 

SNL ON-SITE WORK PROVISIONS (07-07-10) 

LANL EXHIBIT F – ENVIRONMENT, SAFETY AND HEALTH REQUIREMENTS 

LANL EXHIBIT G – SECURITY REQUIREMENTS 

 
* The documents and forms marked with an asterisk are available on-line at the following website: 
http://supplychain.llnl.gov/ (under Supplier Information, select either General Provisions & Forms, or 
Special Provisions). 
 
In the event any attachments, specifications, drawings or other documents referenced or incorporated in 
this Subcontract reference “The Regents of the University of California”, “University”, or “U.C.”, all 
such references shall mean “Lawrence Livermore National Security, LLC” or “LLNS”, respectively. 
 
ARTICLE 2 – SCOPE OF WORK 

A. The Subcontractor shall deliver and install SUs at the Los Alamos National Laboratory 
(hereinafter called “LANL”), at the Sandia National Laboratories (hereinafter called “SNL”), and 
at the LLNL. The Subcontractor shall integrate those SUs into fully functional clusters and 
provide training and hardware and software maintenance service. The work is more specifically 
described in the Statement of Work. 

 
B. The Subcontractor shall furnish all personnel, supervision, materials, supplies, equipment, tools, 

facilities, transportation, testing, and other incidental items and services necessary for 
performance of the work, except for Government Property specified herein to be furnished by 
LLNS.  The Subcontractor shall deliver the materials, products, supplies, reports and residuals, 
as specified. 

 
C. The work shall be performed by the Subcontractor at the Subcontractor's facility located at TBD, 

at LANL, SNL, and LLNL, and at other locations approved by LLNS.  LANL, SNL, and LLNL 
are collectively referred to as “Tri-Laboratories,” “Tri-Labs,” or “Tri-Laboratory” within this 
Subcontract. 
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D. LLNS may, at its option for the Tri-Laboratories, by written unilateral modification to this 

Subcontract require additional SUs and related service as described in Article 6 – FIXED PRICE 
OPTIONS. 

 
ARTICLE 3 – SAFETY-RELATED REQUIREMENTS 
 
A. General 

 
The Subcontractor shall comply with, and assist LLNS and the DOE/NNSA in complying with, 
all ES&H requirements, training, and associated safety documents referenced, attached, or 
incorporated to this Subcontract, and any other safety-related documents submitted by the 
Subcontractor and reviewed and accepted by LLNS. 

 
B. Safety Standards and Testing 

 
Materials, supplies, and equipment furnished or used by the Subcontractor under this Subcontract 
shall meet nationally recognized safety standards or be tested by the Subcontractor in a manner 
demonstrating they are safe for use.  All electrical equipment, components, conductors, and other 
electrical material shall be of a type that is listed, labeled, or tested by a Nationally Recognized 
Testing Laboratory (NRTL) in accordance with Title 29, Part 1910, Occupational Safety and 
Health Standards, of the Code of Federal Regulations (29 CFR 1910).  The Subcontractor shall 
obtain prior written approval from the LLNS Contract Administrator before furnishing or using 
any materials, supplies, or equipment that do not meet these requirements. 

 
C. LANL and SNL On-Site Requirements 
 

This Subcontract requires Subcontractor personnel (including lower-tier subcontractor personnel) 
to perform work at LANL and SNL. The Subcontractor (including lower-tier subcontractor 
personnel) shall comply with security and site access requirements, ES&H requirements, vehicle 
operation requirements, insurance requirements, and other related on-site work requirements of 
LANL and SNL, respectively. 

 
D. Work Locations   
 

Upon arrival at the work location, the Subcontractor must report its presence to the work location 
Point of Contact (POC) indicated below.  The Subcontractor shall comply with all safety 
directions as required by the work location POC. 

 
Work Location(s) POC Telephone Number 
LANL TBD (505) TBD 
SNL (NM) TBD (505) TBD 
SNL (CA) TBD (925) TBD  
LLNL TBD (925) TBD 

 



Attachment 1 
RFP B590550 

SAMPLE 
 

 
Schedule of Articles 
Subcontract No. B590550 - 3 - 

ARTICLE 4 – PERIOD OF PERFORMANCE 
 
A. Baseline Award 
 

The work described in ARTICLE 2 - SCOPE OF WORK, Paragraph A., shall be completed in 
accordance with the milestone payment schedules of this Subcontract.  Hardware and software 
maintenance and training service shall commence upon cluster acceptance by LLNS. The 
expiration date of this Subcontract shall be three years after the date of the last cluster 
acceptance. 
 

B. Options 
 
The period of performance shall automatically be extended by the exercising of any or all of 
options of this Subcontract, as described in ARTICLE 2 – SCOPE OF WORK and ARTICLE 6 
– FIXED PRICE OPTIONS. Option exercise shall be at the sole discretion of LLNS. Such 
modification shall be subject to all provisions of this Subcontract. 

 
ARTICLE 5 – PRICE AND PAYMENT 
 
A. Fixed Price  
 
 The total fixed price of this Subcontract is $TBD. 
 

Items acquired under this Subcontract are for resale to the U.S. Government and are exempt from 
California state sales and use tax per California State Resale Permit No. SR-CH 100-978248. 

 
 Services performed in the State of New Mexico under this Subcontract are subject to New 

Mexico Gross Receipts Tax (NMGRT).  LLNS will pay NMGRT to the State of New Mexico.   
 
B. Allocated Funding Limit 
 

Full funding is not presently available for this Subcontract.  The total funding amount currently 
allocated for payments under this Subcontract (the “allocated funding limit”) is $TBD. The 
allocated funding limit shall cover performance of specific milestones of the milestone payment 
schedules, identified as follows. 
 
Milestones Authorized for Performance 
 
TBD 
 
It is anticipated that LLNS will periodically increase the allocated funding limit, subject to 
annual appropriated funding from Congress.  LLNS intends to allocate incremental funding 
during each phase to achieve usable systems or system enhancements. The allocated funding 
limit may only be changed by a written unilateral modification to this Subcontract issued by the 
LLNS Contract Administrator, or a designee. 



Attachment 1 
RFP B590550 

SAMPLE 
 

 
Schedule of Articles 
Subcontract No. B590550 - 4 - 

 
C. Limitation of LLNS’ Liability 
 

LLNS’ obligation for payment hereunder is expressly limited to the allocated funding limit of 
this Subcontract, any other provision to the contrary notwithstanding.  In no event shall LLNS’ 
liability to the Subcontractor hereunder exceed the allocated funding limit of this Subcontract.  
The Subcontractor is not obligated to perform work or otherwise continue performance beyond 
the milestones specifically authorized for performance and identified in Paragraph B, above. 

 
D. Work Authorization 
 

LLNS will use a phased approach to authorize work under this Subcontract. The Subcontractor is 
only authorized and obligated to perform work for specific milestones, which are identified in 
Paragraph B, above.  It is anticipated that LLNS will periodically authorize additional milestones 
for performance, subject to annual appropriated funding from Congress.  LLNS will authorize 
additional milestones for performance under this Subcontract by a written unilateral modification 
to this Subcontract issued by the LLNS Contract Administrator, or a designee. 

 
E. Invoices – Milestone Payments 
 

1. The Subcontractor shall submit its invoice providing a detailed statement of the milestone(s) 
achieved.  The Subcontractor shall submit its invoice electronically by E-Mail, upon 
completion of the milestone(s), to the LLNS Contract Administrator (CA) at: 
 
 ward31@llnl.gov 

 
 An invoice file in .pdf or .tif format is preferred. 
 
2.  LLNS will verify completion of each milestone.  Title to deliverable items or deliverable 

portions thereof shall vest in the Government immediately upon the date of the milestone 
payment. 

 
3. The terms of payment shall be TBD Days after receipt of a proper invoice.  Payment amounts 

shall be less any applicable adjustments, credits, offsets, or tax withholds.  Payment on an 
invoice shall not constitute final acceptance of the related performance. 

 
4. The milestone payment schedules of this Subcontract follow. 

 
a.  The milestone payment schedule for deliverables follows. 

 
Milestone No. Milestone Description Due Date Payment 

Amount 
6.4.1 Detailed Project Plan 7 Days After 

Subcontract 
Award 

$ TBD 
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Milestone No. Milestone Description Due Date Payment 
Amount 

6.4.2 Tri-Laboratory TOSS Final Checkout 04-15-11 $ TBD 
6.4.3 TLCC2 Phase 1 Build 06-30-11 $ TBD 
6.4.4 TLCC2 SU Phase 1 Delivery & 

Acceptance 
07-15-11 $ TBD 

6.4.5 TLCC2 Phase 1 Cluster Integration 07-30-11 $ TBD 
6.4.9 TLCC2 Phase 2 SU Build 08-30-11 $ TBD 

6.4.10 TLCC2 Phase 2 SU Delivery & 
Acceptance 

09-15-11 $TBD 

6.4.11 TLCC2 Phase 2 Cluster Integration 09-25-11 $ TBD 
6.4.12 TLCC2 Phase 3 Build 10-15-11 $ TBD 
6.4.13 TLCC2 SU Phase 3 Delivery & 

Acceptance 
11-15-11 $ TBD 

6.4.14 TLCC2 Phase 3 Cluster Integration 11-30-11 $ TBD 
 TOTAL FIXED PRICE  $ TBD 

 
b.  The milestone payment schedule for service performed outside the State of New 

Mexico (i.e., hardware and software maintenance and training) follows.  The 
Subcontractor shall commence service upon SU acceptance by LLNS. 

 
Milestone No. Milestone Description Completion Date Payment 

Amount 
1 Acceptance of first service period 

for Phase 1 clusters 
180 days after the 

date LLNS 
accepts Milestone 

6.4.5  

$ TBD 

2 Acceptance of second service 
period for Phase 1 clusters 

185 days after the 
date LLNS 

accepts Milestone 
1  

$ TBD 

3 Acceptance of third service period 
for Phase 1 clusters 

180 days after the 
date LLNS 

accepts Milestone 
2 

$ TBD 

4 Acceptance of fourth service 
period for Phase 1 clusters 

185 days after the 
date LLNS 

accepts Milestone 
3 

$ TBD 

5 Acceptance of fifth service period 
for Phase 1 clusters 

180 days after the 
date LLNS 

accepts Milestone 
4 

$ TBD 

6 Acceptance of final service period 
for Phase 1 clusters 

185 days after the 
date LLNS 

accepts Milestone 
5 

$ TBD 

7 Acceptance of first service period 
for Phase 2 clusters 

180 days after the 
date LLNS 

accepts Milestone 
6.4.11  

$ TBD 
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Milestone No. Milestone Description Completion Date Payment 
Amount 

8 Acceptance of second service 
period for Phase 2 clusters 

185 days after the 
date LLNS 

accepts Milestone 
7 

$ TBD 

9 Acceptance of third service period 
for Phase 2 clusters 

180 days after the 
date LLNS 

accepts Milestone 
8 

$ TBD 

10 Acceptance of fourth service 
period for Phase 2 clusters 

185 days after the 
date LLNS 

accepts Milestone 
9 

$ TBD 

11 Acceptance of fifth service period 
for Phase 2 clusters 

180 days after the 
date LLNS 

accepts Milestone 
10 

$ TBD 

12 Acceptance of final service period 
for Phase 2 clusters 

185 days after the 
date LLNS 

accepts Milestone 
11 

$ TBD 

13 Acceptance of first service period 
for Phase 3 clusters 

180 days after the 
date LLNS 

accepts Milestone 
6.3.14 

$ TBD 

14 Acceptance of second service 
period for Phase 3 clusters 

185 days after the 
date LLNS 

accepts Milestone 
13 

$ TBD 

15 Acceptance of third service period 
for Phase 3 clusters 

180 days after the 
date LLNS 

accepts Milestone 
14 

$ TBD 

16 Acceptance of fourth service 
period for Phase 3 clusters 

185 days after the 
date LLNS 

accepts Milestone 
15 

$ TBD 

17 Acceptance of fifth service period 
for Phase 3 clusters 

180 days after the 
date LLNS 

accepts Milestone 
16 

$ TBD 

18 Acceptance of final service period 
for Phase 3 clusters 

185 days after the 
date LLNS 

accepts Milestone 
17 

$ TBD 

 TOTAL FIXED PRICE  $ TBD 
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c.  The milestone payment schedule for service performed in the State of New 

Mexico (i.e., installation service and training at LANL and SNL-NM) follows.   
 

Milestone No. Milestone Description Completion Date Payment 
Amount 

19 TLCC2 Phase 1, Completion of 
Installation & Training at LANL 

TBD  $ TBD 

20 TLCC2 Phase 1, Completion of 
Installation & Training at SNL-
NM 

TBD $ TBD 

21 TLCC2 Phase 2, Completion of 
Installation & Training at LANL  

TBD $ TBD 

22 TLCC2 Phase 2, Completion of 
Installation & Training at SNL-
NM 

TBD $ TBD 

23 TLCC2 Phase 3, Completion of 
Installation & Training at LANL 

TBD $ TBD 

24 TLCC2 Phase 3, Completion of 
Installation & Training at SNL-
NM 

TBD $ TBD 

 
 
ARTICLE 6 – FIXED PRICE OPTIONS 
 
A. LLNS and the Subcontractor agree to fixed price options in this Subcontract for the delivery, 

installation, and integration of additional SUs into clusters and related service. 
 

Option 
No. 

Milestone Option Milestone Description Due Date Payment 
Amount 

1 6.4.6 TLCC2 Phase 1 Option Build 07-30-11 $ TBD 
6.4.7 TLCC2 SU Phase 1 Option Delivery & 

Acceptance 
08-15-11 $ TBD 

6.4.8 TLCC2 Phase 1 Option Cluster Integration 08-30-11 $ TBD 
 TBD TLCC 2 Phase 1 Option, Completion of 

Installation & Training at LANL 
TBD $ TBD 

 TBD TLCC 2 Phase 1, Completion of Installation & 
Training at SNL-NM 

TBD $ TBD 

2 6.4.15 TLCC2 Phase 3 Option Build 11-15-11 $ TBD 
6.4.16 TLCC2 SU Phase 3 Option Delivery & 

Acceptance 
12-15-11 $ TBD 

6.4.17 TLCC2 Phase 3 Option Cluster Integration 12-30-11 $ TBD 
 TBD TLCC2 Phase 3 Option, Completion of 

Installation & Training at LANL 
  

 TBD TLCC2 Phase 3 Option, Completion of 
Installation & Training at SNL-NM 

  

3 TBD TLCC2 – 1 SU LANL GPU-Enhanced  Option 
Build 

TBD $ TBD 

 TBD TLCC 2 – 1 SU LANL GPU-Enhanced Option 
Delivery & Acceptance 

TBD $ TBD 
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Option 
No. 

Milestone Option Milestone Description Due Date Payment 
Amount 

 TBD TLCC2, Completion of Installation & Training at 
LANL 

  

4 TBD TLCC2 – 2 SU LANL GPU-Enhanced  Option 
Build 

TBD $ TBD 

 TBD TLCC 2 – 2 SU LANL GPU-Enhanced Option 
Delivery & Acceptance 

TBD $ TBD 

 TBD TLCC2, Completion of Installation & Training at 
LANL 

  

5 25 Acceptance of first service period for Phase 1 
option clusters 

180 days 
after the 

date LLNS 
accepts 

Milestone 
6.4.8 

$ TBD 

26 Acceptance of second service period for Phase 1 
option clusters 

185 days 
after the 

date LLNS 
accepts 

Milestone 
19 

$ TBD 

27 Acceptance of third service period for Phase 1 
option clusters 

180 days 
after the 

date LLNS 
accepts 

Milestone 
20 

$ TBD 

28 Acceptance of fourth service period for Phase 1 
option clusters 

185 days 
after the 

date LLNS 
accepts 

Milestone 
21 

$ TBD 

29 Acceptance of fifth service period for Phase 1 
option clusters 

180 days 
after the 

date LLNS 
accepts 

Milestone 
22 

$ TBD 

30 Acceptance of final service period for Phase 1 
option clusters 

185 days 
after the 

date LLNS 
accepts 

Milestone 
23 

$ TBD 

6 31 Acceptance of first service period for Phase 3 
option clusters 

180 days 
after the 

date LLNS 
accepts 

Milestone 
6.4.17 

$ TBD 
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Option 
No. 

Milestone Option Milestone Description Due Date Payment 
Amount 

32 Acceptance of second service period for Phase 3 
option clusters 

185 days 
after the 

date LLNS 
accepts 

Milestone 
25 

$ TBD 

33 Acceptance of third service period for Phase 3 
option clusters 

180 days 
after the 

date LLNS 
accepts 

Milestone 
26 

$ TBD 

34 Acceptance of fourth service period for Phase 3 
option clusters 

185 days 
after the 

date LLNS 
accepts 

Milestone 
27 

$ TBD 

35 Acceptance of fifth service period for Phase 3 
option clusters 

180 days 
after the 

date LLNS 
accepts 

Milestone 
28 

$ TBD 

36 Acceptance of final service period for Phase 3 
option clusters 

185 days 
after the 

date LLNS 
accepts 

Milestone 
29 

$ TBD 

7 37 Acceptance of first service period for 1 SU 
LANL GPU-Enhanced  

180 days 
after the 

date LLNS 
accepts 

Option 3 
SU 

$ TBD 

 38 Acceptance of second service period for 1 SU 
LANL GPU-Enhanced 

185 days 
after the 

date LLNS 
accepts 

Milestone 
31 

$ TBD 

 39 Acceptance of third service period for 1 SU 
LANL GPU-Enhanced 

180 days 
after the 

date LLNS 
accepts 

Milestone 
32 

$ TBD 
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Option 
No. 

Milestone Option Milestone Description Due Date Payment 
Amount 

 40 Acceptance of fourth service period for 1 SU 
LANL GPU-Enhanced 

185 days 
after the 

date LLNS 
accepts 

Milestone 
33 

$ TBD 

 41 Acceptance of fifth service period for 1 SU 
LANL GPU-Enhanced 

180 days 
after the 

date LLNS 
accepts 

Milestone 
34 

$ TBD 

 42 Acceptance of final service period for 1 SU 
LANL GPU-Enhanced 

185 days 
after the 

date LLNS 
accepts 

Milestone 
35 

$ TBD 

8 43 Acceptance of first service period for 2 SU 
LANL GPU-Enhanced 

180 days 
after the 

date LLNS 
accepts 

Option 4 
SUs 

$ TBD 

 44 Acceptance of second service period for 2 SU 
LANL GPU-Enhanced 

185 days 
after the 

date LLNS 
accepts 

Milestone 
37 

$ TBD 

 45 Acceptance of third service period for 2 SU 
LANL GPU-Enhanced 

180 days 
after the 

date LLNS 
accepts 

Milestone 
38 

$ TBD 

 46 Acceptance of fourth service period for 2 SU 
LANL GPU-Enhanced 

185 days 
after the 

date LLNS 
accepts 

Milestone 
39 

$ TBD 

 47 Acceptance of fifth service period for 2 SU 
LANL GPU-Enhanced 

180 days 
after the 

date LLNS 
accepts 

Milestone 
40 

$ TBD 
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Option 
No. 

Milestone Option Milestone Description Due Date Payment 
Amount 

 48 Acceptance of final service period for 2 SU 
LANL GPU-Enhanced 

185 days 
after the 

date LLNS 
accepts 

Milestone 
41 

$ TBD 

  TOTAL OPTION PRICES  $ TBD 
 
 The total fixed price of this Subcontract with options is $TBD. 
 
B. LLNS may exercise options on or before the following dates. 

 
Option Nos. Option Expiration Date 

1 06-30-11 
2 10-15-11 
3 TBD 
4 TBD 
5 06-30-11 
6 10-15-11 
7 TBD 
8 TBD 

 
ARTICLE 7 – SHIPPING INSTRUCTIONS 
 
A. Shipping Addresses.  Shipping addresses for this Subcontract follow.   

 
1. Shipments to LLNL. 
 

Lawrence Livermore National Laboratory 
For the DOE/NNSA 
Subcontract No. B590550 
7000 East Avenue 
Livermore, CA  94550 

 
2. Shipments to LANL. 
 

Los Alamos National Laboratory for US DOE 
LLNL Subcontract No. B590550 
TBD 
Los Alamos, NM 87545 
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3. Shipments to SNL in Albuquerque, NM. 
 

Sandia National Laboratories 
U.S. NNSA 
TBD 
Albuquerque, NM 87123 
 

4. Shipments to SNL in Livermore, CA. 
 
Sandia National Laboratories 
U.S. NNSA 
TBD 
Livermore, CA 94551-0969 

 
B. F.O.B. Point:  All shipments shall be shipped F.O.B. Destination. 
 
C. Shipping Instructions.  All shipments to the Tri-Laboratories shall be shipped by Subcontractor’s 

vehicles or licensed common carriers selected by the Subcontractor. 
 
D. Shipping Charges.  Shipping charges shall be for the account of the Subcontractor. 
 
ARTICLE 8 – COORDINATION AND ADMINISTRATION 
 
A. The LLNS Contract Administrator for this Subcontract is Gary Ward, or designee.  All matters 

relating to the administration, performance and non-technical interpretation of this Subcontract 
shall be directed to the LLNS Contract Administrator.  The Subcontractor shall direct all notices 
and requests for approval to the LLNS Contract Administrator. The LLNS Contract 
Administrator will issue any notices or non-technical approvals to the Subcontractor. 

 
B. The LLNS Technical Representative for this Subcontract is TBD, or designee.  The LLNS 

Technical Representative will provide technical direction in connection with the work to be 
performed under this Subcontract.  The term “technical direction” is defined to include (1) 
direction to the Subcontractor which assist in the interpretation of drawings, specifications, or 
technical portions of the work description; and (2) the review and approval of technical reports, 
drawings, specifications, and information to be delivered by the Subcontractor under the 
Subcontract, where required. The LLNS Technical Representative will issue all technical 
direction in writing. 

 
C. The LLNS Technical Representative is not authorized to issue any technical direction that would 

(1) constitute an assignment of work outside the general scope of the work covered by this 
Subcontract; (2) change the description of the work to be performed or any applicable drawings, 
designs, and specifications; (3) change the time or place of performance; the method of shipment 
or packaging, or the place of inspection, delivery or acceptance; (4) increase the estimated cost 
for performance of the work or the time required for performance of the work; (5) change any 
expressed term or condition of the Subcontract; or (6) unreasonably interfere with the 



Attachment 1 
RFP B590550 

SAMPLE 
 

 
Schedule of Articles 
Subcontract No. B590550 - 13 - 

Subcontractor’s ability to perform and complete the work.  Any such change must first be 
authorized by a written modification to this Subcontract issued by the LLNS Contract 
Administrator. 

 
D. The SNL Technical Representative for this Subcontract is TBD.  The LANL Technical 

Representative for this Subcontract is TBD.  The SNL and LANL Technical Representatives will 
advise the LLNS Contract Administrator if LLNS may accept or should reject deliverables and 
services.  The SNL and LANL Technical Representatives are subject to the limitations described 
in Paragraph C. above. 

 
ARTICLE 9 – REPORTS AND SOFTWARE UPDATES 
 
A. Reports and Software Updates 
 
 The Subcontractor shall submit reports and software updates as described in the Statement of 

Work. 
 
B. Distribution of Reports and Software Updates 
 
 The Subcontractor shall submit reports and software updates electronically to the following 

email addresses. 
 

TBD  
 

With the exception of an authorized representative of DOE/NNSA and those indicated above, the 
Subcontractor shall not distribute reports of work under this Subcontract to any individual or 
organization without the prior written approval of the LLNS Contract Administrator. 
 

C. Interim Reports 
 

It is understood there will be other information exchanged between the parties from time to time.  
The data may be exchanged directly between the parties concerned; formal reporting and 
distribution is not required in these cases. 

 
ARTICLE 10 – PROPERTY 
 
A. The Subcontractor shall acquire, and/or LLNS will furnish to the Subcontractor, the materials, 

equipment, supplies, and/or tangible personal property items identified below, for use under this 
Subcontract: 

 
LLNS Furnished Government Property 

 
NONE 
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B. All property acquired by the Subcontractor or furnished by LLNS for use under this Subcontract 
shall be identified, accounted for, controlled, protected, and dispositioned in accordance with the 
GOVERNMENT PROPERTY clause of the GENERAL PROVISIONS.  Disposition directions 
and authorization will be provided by the LLNS Contract Administrator or a LLNS Property 
Representative. 

 
C. All property acquired by the Subcontractor or furnished by LLNS under this Subcontract shall be 

used only for performing this Subcontract and shall not be utilized after the completion, 
expiration or termination of this Subcontract, for any reason, unless otherwise provided in this 
Subcontract or approved by the LLNS Contract Administrator or a LLNS Property 
Representative. 

 
ARTICLE 11 – APPROVAL OF TECHNICAL DATA 
 
If this Subcontract requires the Subcontractor to furnish any drawings, specifications, diagrams, layouts, 
schematics, descriptive literature, illustrations, schedules, performance or test data, or other technical 
data for approval by LLNS prior to Subcontractor performance, the approval of the data by LLNS shall 
not relieve the Subcontractor from responsibility for any errors or omissions in such data or from 
responsibility for complying with the requirements of this Subcontract, except as specified below.  Any 
work done prior to such approval shall be at the Subcontractor's risk. 
 
If the data includes any variations from the Subcontract requirements, the Subcontractor shall describe 
such variations in writing at the time of submission of the data.  If LLNS approves any such variation(s), 
a change order to the Subcontract shall be issued by LLNS and, if appropriate, a bilateral modification to 
the Subcontract shall be negotiated. 
 
ARTICLE 12 – ACCESS TO LLNL COMPUTER RESOURCES 
 
A. The performance of this Subcontract may require Subcontractor personnel (including lower-tier 

subcontractor personnel) to use or connect with LLNL computer resources (i.e., computers or 
computer networks).  Any such access and use shall comply with Department of Energy 
Acquisition Regulation (DEAR) 952.204-77, Computer Security (AUG 2006) which is hereby 
incorporated by reference into this Subcontract; and shall be in accordance with and subject to 
LLNL Cyber Security Program (LLNL CSP) requirements, including the following: 
 
1. Approval to access specific LLNL computer resources shall be obtained from the 

appropriate LLNL Information Systems Security Officer (ISSO), through the LLNS 
Technical Representative. 

 
2. Access to LLNL computer resources by Subcontractor personnel is only permitted as 

required to perform the work authorized under this Subcontract.  Classified computer 
resources or information shall not be accessed or attempted to be accessed without 
specific written authorization from the LLNL CSP.  Personal and non-work-related use of 
LLNL computer resources by Subcontractor personnel is prohibited. 
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3. Only Subcontractor personnel who are U.S. citizens may access or use LLNL computer 
resources, unless specific written authorization is granted for each non-U.S. citizen by the 
LLNL CSP. 

 
4. Only the approved Virtual Private Network (VPN) or Open Terminal Server (OTS) 

modem pool methods shall be used to access unclassified LLNL resources via modems.  
All unclassified computer systems with modems other than facsimile machines must be 
configured with auto-answer turned off.  Modems are prohibited on classified systems. 

 
5. All software used by Subcontractor personnel on LLNL computer resources must be 

appropriately acquired and used according to the applicable licensing agreements. 
 
6. All information or data furnished by LLNS or obtained from or developed on a LLNL 

computer resource by Subcontractor personnel shall be treated as confidential and 
protected by the Subcontractor to prevent disclosure to any persons other than those 
authorized by LLNS. 

 
7. Computer passwords used by Subcontractor personnel for LLNL computer resources 

shall comply with the applicable rules and be protected to prevent disclosure to other 
persons.  If a computer password is disclosed, or disclosure is suspected, the 
Subcontractor shall immediately notify the LLNS Technical Representative and arrange 
for replacement of the password. 

 
8. The use at the LLNL of any non-LLNL computing or video conferencing equipment with 

electronic data transfer capabilities (e.g., personal computers, including portables, 
laptops, electronic notebooks, personal digital assistants, and handhelds) may not be 
connected to or used to communicate with any LLNL computer resources without the 
written approval of the LLNS Technical Representative and the LLNL CSP. 

 
B. These requirements shall be applicable whether such access is at the LLNL, at the 

Subcontractor's facility, or elsewhere; and shall be applicable to lower-tier subcontractors and 
their personnel whose work requires access to LLNL computer resources.  The Subcontractor 
shall report any suspected or actual computer security incident as soon as possible to the 
appropriate ISSO or, if the ISSO is not available, then directly to the LLNL CSP. 

 
C. LLNS may monitor the use of LLNL computer resources by network operating software, 

reviewing the contents of all LLNL computer resources and any computers used to access LLNL 
computer resources, and other appropriate means. 

 
D. If the Subcontractor does not comply with the provisions of this article, LLNS may withdraw the 

Subcontractor's access to LLNL computer resources.  Misuse of LLNL computer resources may 
be a violation of law and could result in appropriate action, including termination for default 
and/or criminal prosecution. 
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ARTICLE 13 – ACCESS TO LANL AND SNL COMPUTER RESOURCES 
 
The performance of this Subcontract may require Subcontractor personnel (including lower-tier 
subcontractor personnel) to use or connect with LANL and SNL computer resources (i.e., computers or 
computer networks).  Any such access and use shall be subject to the particular cyber security 
requirements of LANL and SNL, respectively. Subcontractor personnel (including lower-tier 
subcontractor personnel) shall complete COM100 Integrated Computer and Information Security 
Training (to be completed every 12 months) before using SNL computer resources. 
 
ARTICLE 14 - OBSERVATION AT THE SUBCONTRACTOR’S FACILITIES 
 
LLNS reserves the right to observe and witness all phases of the manufacturing of the ordered items, 
including design, fabrication, assembly, testing, and inspection, conducted at the Seller’s facility or at 
any of its lower-tier subcontractors’ facilities. 
 
ARTICLE 15 – OPEN SOURCE SOFTWARE 
 
LLNS and the Seller agree that any modification to, or derivative of, Open Source Software first 
produced in the performance of this Subcontract shall be subject to the same license terms of the Open 
Source Software upon which the modification or derivative is based. 
 
ARTICLE 16 – ON SITE PARTS CACHE 
 
A. The Subcontractor shall provide and replenish spare parts caches at LLNL, LANL, and SNL, as 

described in the Statement of Work. 
 

B. The Subcontractor’s obligation to replenish the spare parts caches shall expire three years after 
the date of the last cluster acceptance, which includes any option(s) LLNS may exercise under 
this Subcontract. 

 
C. Title to the spare parts shall vest in the Government upon delivery at the Tri-Laboratories.  Title 

to failed parts returned (for replacements received) by the Tri-Laboratories shall vest in the 
Subcontractor upon shipment from the Tri-Laboratories. For national security reasons, the 
Subcontractor agrees that the Tri-Laboratories will not return failed parts that have built-in 
memory. 

 
ARTICLE 17 - DEBARMENT ELIGIBILITY CERTIFICATION 
 
By acceptance of this Subcontract, the Subcontractor certifies, to the best of its knowledge and belief, it 
and its principals are not presently debarred, suspended, proposed for debarment, or declared ineligible 
for the award of contracts (including subcontracts) by any agency of the Federal Government. 
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ARTICLE 18 - NOTIFICATION OF EMPLOYEE RIGHTS UNDER FEDERAL LABOR LAWS 
 
The requirements of 29 CFR 471, Appendix A to Subpart A are hereby added to the CLAUSES 
INCORPORATED BY REFERENCE clause of the GENERAL PROVISIONS.  As used therein, the term 
“Contract” shall mean “this Subcontract” and the term “Contractor” shall mean “the Subcontractor.” 
 
The EMPLOYEE RIGHTS UNDER THE NATIONAL LABOR RELATIONS ACT poster is available 
at the following DOL, OLMS website:  http://www.dol.gov/olms/regs/compliance/posterpg.htm 
 

ARTICLE 19 - COMPLIANCE WITH INTERNET PROTOCOL VERSION 6 (IPV6)  

 
If this Subcontract involves the acquisition of Information Technology (IT) that uses Internet Protocol 
(IP) technology, the Subcontractor agrees that (1) all items that involve IT that uses IP (products, 
services, software, etc.) comply with IPv6 standards and interoperate with both IPv6 and IPv4 systems 
and products; and (2) it has IPv6 technical support for fielded product management, development and 
implementation available.  If the Subcontractor plans to offer an item that involves IT that is not initially 
compliant, the Subcontractor agrees to (1) obtain the LLNS Contract Administrator’s approval before 
starting work on the deliverable; and (2) have IPv6 technical support for fielded product management, 
development and implementation available.  
 
Should the Subcontractor find that the Statement of Work for this Subcontract does not conform to IPv6 
standards, it shall notify the LLNS Contract Administrator of such nonconformance and proceed as 
instructed. 
 
ARTICLE 20 - GENERAL PROVISIONS 
 
A. The clauses incorporated by reference in the attached GENERAL PROVISIONS shall be 

applicable to this Subcontract based on the value of the Subcontract, the status of the 
Subcontractor, and the nature and location of the work as indicated in the GENERAL 
PROVISIONS.  As used therein, the term “Seller” shall mean “Subcontractor,” and the terms 
“Purchase Order” and “PO” shall mean “Subcontract.” 

 
B. This Subcontract is not for the conduct of research, development, or demonstration (RD&D) 

work, or design work involving non-standard types of construction.  Accordingly, the clauses 
listed in the GENERAL PROVISIONS related to such work shall not apply. 

 
C. This Subcontract shall not involve access to or the generation of classified information or 

unescorted access to “limited” or “exclusion” security areas.  Accordingly, the clauses listed in 
the GENERAL PROVISIONS related to such work shall not apply. 

 
 (END OF SCHEDULE OF ARTICLES) 


