

**SUMMARY OF CHANGES**  
**DRAFT RFP B563020**  
**ASC SEQUOIA**

The Sequoia pre-solicitation Contract Review Board (CRB) at LLNL is complete. This document provides a brief summary of changes to draft Sequoia RFP documents, as directed by the CRB.

**DRAFT RFP LETTER**

- New version updated 06/06/08
- typographical corrections.
- clarification that there are two Mandatory Requirements and one Mandatory Option Requirement, and their respective locations in the draft Statement of Work (SOW).
- miscellaneous language corrections.

**DRAFT R&D SUBCONTRACT**

- new version updated on 06/06/08
- Article 1, inserted reference to new General Provisions 600C dated 6/10/08.
- miscellaneous formatting and language corrections.
- Added Article 14 "Export Control Requirements".
- Article 15, added federal cost accounting references.

**DRAFT BUILD SUBCONTRACT**

- new version updated on 06/06/08
- Article 1, inserted reference to new General Provisions 600B dated 6/10/08.
- miscellaneous formatting and language corrections.
- Added Article 16 "Export Control Requirements".
- Article 17, deleted a paragraph pertaining to RD&D work, also deleted the IPv6 text, which is already included in General Provisions 600B.

**DRAFT SOW**

- miscellaneous formatting and typographical corrections.

**DRAFT PROPOSAL EVALUATION & PROPOSAL PREPARATION INSTRUCTIONS**

- document is now Version 1.5, dated 06/06/08
- miscellaneous formatting and language corrections.
- updated Section 9.7 to include current language about Workplace Substance Abuse Program Plan information.

**GENERAL PROVISIONS 600B & 600C**

- updates to both documents have been made based on changes pending DOE/NNSA review.
- both documents now dated 6/10/08.

END.